
 

Memorandum for Offerors  

Subject:  RFP DE-SOL0001980 – Questions and Answers as of 10/25/2010.  This includes the pre-solicitation Question and Answers. 

 Question Answer 
Q1 FAR 12 should be used, in accordance with FAR 12.101 paragraphs (b) 

and (C) for non-developmental items.  Given the PWS is to “support 
current and future OST technology and telecommunications systems” 
we recommend that FAR 15 be considered.  If FAR 12.102 paragraph 
(g) exemption is being used, we recommend the use of incentives as 
cited. 

These services are commercial in nature therefore are 
allowed under FAR Part 12 since all future Information 
and telecommunications will use that is on the 
currently on the market. 

Q2 We understand that predecessor contracts were CPFF and this is a 
shift to FFP switching the entire burden of risk from the government 
to the contractor.  Given the shift of the contract type and risk, may 
contractors recommend incentives in addition to the disincentives 
that are listed in the service delivery summary? 

Predecessor contracts were not CPFF.  No, Contractors 
shall not recommend incentives since the contract type 
falls within  FAR 12.207.  

Q3 Please clarify the type of fixed price incentive contract being used by 
NNSA and the time period expected for any negotiation post-award 
(e.g. firm or successive target)? 

The contract type for this acquisition is described in 
FAR 12.207(c).  Individual firm fixed price task orders 
will be issued based on the requirements.  See 
Addendum to FAR 52.212-4 

Q4 Please confirm that submission via Fedconnect only (no hard copy) is 
permissible? 

FAR Provision 52.212-1 does not specify a particular 
method of submission.  See FAR 52.212-1 Instructions 
to Offerors - (b) Submission of offers. Submit signed 
and dated offers to the office specified in this 
solicitation at or before the exact time specified in this 
solicitation. 
 

Q5 Times new roman, 11 pitch is named as the font requirement for 
text.  Request that 9 pitch font from the Arial family of fonts be 
allowed for tables and 8 pitch font from the Arial family of fonts be 
allowed for figures.   

There is no change to this requirement. 

Q6 Please confirm that the term “contractor teaming arrangement” used 
in the addendum to the instruction to offerors A.3.(a) is referring to 
GSA Schedule purchases and not subcontractors in the structure of 
this solicitation. 

The Reference for this is contained at FAR 9.601 as 
specified in the RFP. 

Q7 Please clarify the difference in instructions between the use of 
Attachment 3 and the addendum to the instruction to offerors B.  

The attachment was provided to assist you in providing 
pricing structure to match the various labor categories 



Please confirm that for labor categories that may use used exclusively 
in Fixed-Price CLINs that no indirect rate information or certified cost 
data is to be submitted. 

used in developing your fixed price task CLINs.  The 
labor categories and labor rates will be used by the 
Government when pricing the various tasks that are 
associated with the option CLINs.   The government is 
not requesting any certified cost and pricing data for 
this acquisition. 

Q8 Please confirm that for past performance, a portion of the 15 page 
allocation can be used for introductory information / material and not 
in format with the Past Performance Contact Information Forms. 

Past Performance requirements are self explanatory.     

Q9 What formalized Methods, Processes and Procedures are currently 
used to collect data and measure each of the service delivery 
summary standards? 

There is not currently a centralized system to track all 
work that will be within the scope of this solicitation.  
Individual work efforts are measured currently through 
spreadsheets, mission and maintenance logs, project 
plans, infraction reports and other documentation. 

Q10 Please clarify the desire of the government to “recruit and retain key 
and non-key personnel” for the transition plan.  Does this refer to 
incumbent staff? 

This is a decision of the offeror. 

Q11 We understand that predecessor contracts were CPFF and this is a 
shift to FFP switching the entire burden of risk from the government 
to the contractor.  Does NNSA intend that existing staff be replaced 
by lower cost resources? 

The predecessor contract was not CPFF as explained in 
the answer to Question 2.  NNSA  expects adequate 
price competition.  

Q12 For SDS 1.1, please confirm the 90% of projects refers only to projects 
performed under T&M CLINs. 

Fixed price task orders will be issued using the prices 
contained in the T&M CLINS.  However, 90% of any 
assigned tasks must be completed in accordance with 
estimates. 

Q13 For SDS 2.1, is there an automated system used to measure 
performance objectives and thresholds?  What systems are deemed 
mission critical?  Please confirm the 10 minute metric is for a return 
call and the hours under which this threshold applies? 

With regard to automated systems to measure 
performance, see Question 9.   See question 14 with 
regard to mission critical systems.  The 10 minute 
metric pertains to the time allowed to respond to a 
page.   

Q14 What systems are deemed mission critical?   At this time, the Transportation Command and Control 
System in the only mission critical system.   

Q15 For SDS 2.3, Please confirm that all system security plans and SOPs 
have periodic back-up and restoration frequency listed.    Since the 
method of surveillance is both “random and quarterly”, how will the 
contract adjustment be applied?   
 

System security plans and/or SOPs have back-up and 
restoration requirements specified.   

Q16 Inconsistency between FEDCONNECT and Amendment 0002 
 

FEDCONNECT Amendment summary provides:  “No questions will be 

This was corrected with Amendment 00003: 
 



answered during the conference and must be submitted via email to 
jcochran@doeal.gov no later than 1500 MDT on October 21, 2010. 
No written questions will also be taken at the conference. All 
questions and answers will be provided via FedConnect.” 
And 
Amendment (Schedule 0002) provides:  “(c) Any questions to be 
answered during the conference must be submitted via email to 
jcochran@doeal.gov no later than 1500 MDT on October 13, 2010.  
No written questions will also be taken at the conference.  All 
questions and answers will be provided via FedConnect.” 
 

 
 

Q17 For SDS 2.4, is there a formalized process and/or automated system 
currently being employed where this requirement can be accurately 
measured? 

See Question 9.   

Q18 For SDS 2.5, please clarify if the requirement is for general rationale 
or root cause analysis to be conducted? 

The intent is that within two hours for mission critical 
systems, the contractor shall determine the cause(s) 
sufficiently to take or recommend corrective action.   

Q19 Reference SDS 2.6, please publish the customer survey used. The customer survey is not currently developed. 

Q20 For SDS 2.7, is there an automated system or tool to measure time 
against the performance threshold?  What systems are deemed 
critical?  Please confirm the 10 minute metric is for a return call.  Is 
there an automated system used for response logs and trouble calls 
(e.g. Remedy, Magic, HEAT)? 

There is not currently an automated system or tool for 
measuring response time to on-call notifications. Time 
of page and technician response are logged by the 24/7 
mission operations center.   At this time, the 
Transportation Command and Control System is the 
only system requiring on-call support.  There is not 
currently an automated system for response logs and 
trouble calls.   

Q21 For SDS 4.2 and 5.1, is there a standard form or process used that can 
be published?  Are there quantitative measures to determine a 
“Satisfactory” service level? 

OST has a Quality Assurance Program Plan and an 
auditing group that performs periodic quality reviews.   

Q22 For SDS 5.3, please provide a further definition of “minor errors”. Typographical or clerical errors that would be readily 
recognized by developers when using the ICD to 
design/develop an interface to the applicable system 
and would not impact the performance of the 
interface. 

Q23 For SDS 5.4, is there a separate IV&V effort for secondary testing to 
find unidentified critical or non-critical faults? 

This has not been determined at this time.  Some 
software components are required to have an IV&V due 
to cyber security requirements.  

Q24 For SDS 6.5, can the offeror assume that if the completion of a 
corrective action is dependent on another contractor or third party, 

“Develop corrective action plans” refers to activities to 
support the federal program manager in drafting 
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that the contractor will not be held accountable?  Additionally, please 
clarify whether the performance threshold is for the completion of 
corrective actions or notification to the government. 

corrective action plans, not the completion of the CAP 
activities themselves.   The Government will exercise 
due diligence when assessing or adjudicating 
resolutions on performance impacts relating to third 
parties.  No confirmation is given relating to penalties 
to prime contractor because of dependencies by third 
parties. 

Q25 Please confirm that performance contingencies dependent on third 
parties will not result in penalties to the prime contractor? 

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 

Q26 Reference:   PWS, Section 6.0  Performance Objectives (pages 13 - 16 
of 18 pages).   
Question:  Can the Government provide a list of the tools that are in 
place today to measure contractor performance against performance 
objectives/thresholds? 

See Contract Reporting Requirements (Attachment 2 of 
the RRP).  There is no automated tool to measure 
contractor performance against objectives/thresholds. 

Q27 Reference:   PWS, Section 6.0  Performance Objectives (pages 13 - 16 
of 18 pages).   
Question:  Can the Government please provide incumbent staff 
performance statistics for each of the identified Performance 
Thresholds for the last two years? 

No. 

Q28 Is the offeror permitted to use GSA schedule or GWAC price list rates 
as opposed to filling out Attachment 3 to build both T&M and FFP 
rates? 

Yes.   However the Offeror should provide the structure 
of the Fixed Priced Task CLINs in accordance with the 
addendum to 52.212-1. 

Q29 Reference:   PWS, Section 6.0  Performance Objectives (pages 13 - 16 
of 18 pages).  Question:  Is it the Government's intent to adjust down 
the monthly  invoice total value if performance objectives are not 
met or is the "forfeiture" calculated against earned fee? 

Monthly invoice.  

Q30 Reference:   PWS, Section 6.0  Performance Objectives (pages 13 - 16 
of 18 pages).  Question:  Would the Government please explain how 
the "100% credit adjustment for each day staff not provided" is 
calculated?  Is the forfeited amount equal to the daily cost of the 
vacant position, the daily cost of the contract or the daily cost of a 
specific project? 

Daily cost of the vacant position.   

Q31 Reference:  3.  FAR  52.212-4  ADDENDUM TO CONTRACT TERMS AND 
 CONDITIONS--COMMERCIAL ITEMS (Jun 2010), 52.212-4, 
Contract Terms and Conditions -- Commercial Items is hereby tailored 
as follows: (3)  The parties agree to negotiate in good faith the 

No, since these CLINs are based on a labor hour rate.  
See FAR 12.207(c). 



establishment of firm-fixed price task orders for option CLINs  0003, 
0004, 0005, 1003, 1004, and 1005 utilizing the T&M/LH Rates 
established at the time of award.   
Question:  Should the referenced CLINS be changed to reflect FFP 
CLINS 0001, 0002, 0006, 0008, 1001, 1002, 1006? 

Q32 Reference:  CLIN 1002 (page 9 of 72).  Question:  Should this be a FFP 
vs. a T&M CLIN?  CLIN 0002 for the base period, Task 2, is FFP. 

FFP 

Q33 Reference:  Attachment 3 - Pricing Worksheet 23 June 2010 (CLINS 
0003, 0004, 0005, 1003, 1004, 1005).  Question:  How does the 
Government propose the "Extended Price" column of the worksheet 
be completed?  Offeror's are required to provide a Fully Burdened 
Rate.  There are no hours associated with this worksheet from which 
to calculate an extended cost. 

Provide how the hourly rate is constructed to get to a 
fully burden rate for each labor category (CLINS 0003, 
0004, 0005, 1003, 1004, 1005).    

Q34 Reference:  Question:  Does the Government intend to penalize the 
contractor if Government employees violate cyber security policy and 
practice?  Is this a one-time or month over month? 

This applies to contractor employees only. 

Q35 Maybe I missed it in the subtlety of your questions?? - Should we 
address award fee in the question or is it clear that there will be an 
award fee and will that be part of the pricing? 

There  are no award or incentive fees associated with 
this acquisition. 

Q36 Can you bid shared savings?  In other words if employing GOTS and 
COTS maintains or improves performance at a reduced cost to the 
government is the contractor allowed to share in the life cycle 
savings?  Do we do that through reduced cost to us and, therefore, 
since it is a fixed fee contract do we get our reward simply by 
reducing our costs and getting to keep the savings differential? 

Task orders will be issued as firm fixed price task 
orders.  

Q37 Our Company anticipates the use of Subcontractors.  Attachment #3 
Pricing Worksheet requires information that is considered highly 
confidential and proprietary. Please confirm that Subcontractors are 
allowed to submit Attachment #3 data directly to the Government 
POC or under sealed cover. 

No. 

Q38 Reference: FAR 12.102.  
Question:  Is this procurement being issued under FAR 12.102(g)(1)?
  

No. 

Q39 Reference: RFP DE-SOL0001980 Schedule Addendum to FAR 52.212-2 
EVALUATION--COMMERCIAL ITEMS 1.D, Page 51. Question: Please 
confirm that “lowest price” shall be the determinate factor in 
establishing “best value” for the Government and selection of the 
winning Offeror. 

No.  Reference the Addendum to 52.212-2. 



Q40 Reference: Part 12—Acquisition of Commercial Items  

Question:   Since this acquisition is being issued under FAR Part 12, 
does the Government expect use of existing General Services 
Administration (GSA) schedule labor rates be offered for same or 
similar labor categories on this proposal? 

Yes, however the Government still requires the vendor 
to complete attachment 3 for each CLIN and the vendor 
shall include a copy of their schedule with their price 
proposal. 

Q41 Reference: RFP DE-SOL0001980 Schedule Addendum to FAR  52.222-
52  EXEMPTION FROM APPLICATION OF THE SERVICE CONTRACT ACT 
TO CONTRACTS FOR CERTAIN SERVICES--CERTIFICATION (Nov 2007). 
Question:   Considering this solicitation is a small business set aside 
for primarily “services” being issued under FAR Part 12, please 
confirm that the Service Contract Act will apply.  Please provide  
Service Contract Act wage determination for this solicitation. 

The SCA does not apply since these services are 
professional in nature. 

Q42 Reference SDS 6.1:  Please define “expert knowledge” and “Qualified 
Expert Staff”. 

“Expert” is a qualitative term that reflects a 
combination of experience and education.  In the cyber 
security profession, certifications such as CISSP, CISM, 
CISA and/or post-graduate education or equivalent 
experience would indicate an “expert” staff with expert 
knowledge.  An “expert” is a professional employee.  
(See FAR Section 22.1102). 

Q43 Reference: Page 6 of 18: Performance Work Statement (PWS): 5.1   
Task Area 1 - Program and Project Management para 5.1.1.  The 
Contractor shall provide an on-site Program Manager as a central 
point of accountability and responsibility for the tasks performed 
under this contract. 
Question:   Is it the Governments intent that we as the contractor 
hire two personnel meeting requirements of the Program Manager? 

The government has no intent with regard to the 
number of employees required to perform the 
function. 

Q44 Reference: Page 6 of 18: Performance Work Statement (PWS): 5.1   
Task Area 1 - Program and Project Management para 5.1.1.  The 
Contractor shall provide an on-site Program Manager as a central 
point of accountability and responsibility for the tasks performed 
under this contract.   
Question:   Is the Government expecting the PM to be physically 
present at all times during normal duty hours or just looking for us to 
provide a POC to act in the capacity of the PM in the absence of the 
PM? 

The PWS is self-explanatory with regard to the term 
“on-site.” 

Q45 Reference: Page 6 of 18: PWS: 5.1   Task Area 1 - Program and 
Project Management para 5.1.4.  The Contractor shall support the C5 
Branch federal staff in the implementation and improvement of 

Recognized best practices for IT process management 
include methodologies for measurement. 



information technology business processes including but not limited 
to configuration management, customer service, and change 
management based on recognized best practices, such as (but not 
limited to) CMMI or ITIL.  
Question:   How will these deliverables be quantified? 

Q46 Reference: Page 6 of 18: PWS: 5.1   Task Area 1 - Program and 
Project Management para 5.1.6.  The Contractor shall assist OST C5 
Branch federal project managers in project control measures that 
effectively matrix staff resources across multiple projects. 
Question:   How will these deliverables be quantified? 

It will be the contractor’s decision how to track its staff 
resources across multiple projects.  The government is 
only interested in the delivery of projects on schedule, 
performance and cost projections. 

Q47 Reference: Page 7 of 18: PWS: 5.2   Task Area 2 -- Operation, 
Administration and Maintenance para 5.2.3.  The Contractor shall 
perform OA&M activities that include but are not limited to 
configuration management for software and hardware, network and 
system performance monitoring, server and client administration, 
operating system updates, data backups, router/switch/firewall 
administration, business continuity plan testing and execution, 
database and application administration, user account 
administration, and hardware troubleshooting, replacement and 
upgrades, end user support and records management. 
Question:   Does the Government have classified and unclassified off-
site alternate processing centers that can be used for application 
development and continuity testing? 

Yes.  

Q48 Reference: Page 8 of 18: PWS: 5.2   Task Area 2 -- Operation, 
Administration and Maintenance para 5.2.15.  The Contractor shall 
suspend/terminate account access in an expedient manner when 
notified by OST. 
Question:   What is meant by “expedient” manner? 

“Expedient” means that the contractor meets the 
requirement in SDS 2.4. 

Q49 Reference: Page 8 of 18: PWS: 5.2   Task Area 2 -- Operation, 
Administration and Maintenance para 5.2.17. The Contractor shall 
identify the cause of a system or application fault or failure in a timely 
manner. 
Question:   What is meant by “timely” manner? 

See Section PWS Section 5.2.8 and 5.2.9.  It is the intent 
of the government to work with the contractor to 
develop timeliness standards after award.  For mission 
critical systems, timeliness standards are specified in 
the SDS 2.5 (PWS, Section 6). 

Q50 Reference: Page 8 of 18: PWS: 5.2   Task Area 2 -- Operation, 
Administration and Maintenance para 5.2.20.  The Contractor shall 
conduct service interactions with customers in a timely, courteous 
and profession manner.  
Reference: Page 8 of 18: PWS: 5.2   Task Area 2 -- Operation, 
Administration and Maintenance para 5.2.21.  Contractor shall 

See Section PWS Section 5.2.8 and 5.2.9.  It is the intent 
of the government to work with the contractor to 
develop timeliness standards after award.  For mission 
critical systems, timeliness standards are specified in 
the SDS 2.5 (PWS, Section 6). 



process customer service requests in a timely manner. 
Reference: Page 9 of 18: PWS: 5.3 Task Area 3 -- Information and 
Telecommunications Technology Studies and Analysis para 5.3.6. 
The Contractor shall provide study and analysis reports (hard copy 
and electronic) in a timely manner upon completion of a report. 
Question:   What is meant by “timely” manner? 

Q51 Reference: Page 10 of 18: PWS 5.4 Task Area 4 - Information and 
Technology Requirements Analysis and Engineering para 5.4.1. 
 The Contractor shall perform Requirements Analysis and 
Engineering activities to identify and organize operational or business 
functions that a system or application must be designed to support.  
Question:   Can the Government provide more detail regarding the 
scope of this requirement? 

No.  The government will issue specific task orders for 
requirements analysis and engineering. 

Q52 Reference: Page 10 of 18: PWS 5.4 Task Area 4 - Information and 
Technology Requirements Analysis and Engineering para 5.4.1. 
 The Contractor shall perform Requirements Analysis and 
Engineering activities to identify and organize operational or business 
functions that a system or application must be designed to support. 
Question:   If so, enumerate and define the scope in further detail. 

See response to Question 51. 

Q53 Reference: Page 10 of 18: PWS 5.4 Task Area 4 - Information and 
Technology Requirements Analysis and Engineering para 5.4.7.   The 
Contractor shall evaluate and test fielded systems and applications to 
verify and validate that the system or application meets the 
functional and non-functional requirements and technical 
specifications. 
Question:  What is meant by “non-functional” requirements? 

The term “non-functional “ requirements is used in the 
standard system development sense, and include 
factors such as maintainability, accessibility, scalability, 
supportability, testability, interoperability, etc. 

Q54 Reference: Page 10 of 18: PWS 5.5 Task Area 5 - System and 
Application Design and Development para 5.5.1.  The 
Contractor shall perform System and Application Design and 
Development which encompasses the various activities from the 
initial system concept to the fielding of the production systems, 
including conceptual design, development, prototyping, testing, 
installation and related quality assurance measures.  System and 
Application Design and Development shall include system/application 
development support services, including reengineering, GOTS/COTS 
software integration, and system interfaces for all aspects of 
development within established schedule and costs.  System and 
Application Development activities include but are not limited to 
design reviews (Preliminary Design Review (PDR) and Critical Design 

Yes. 



Review (CDR)), software/system coding, testing, demonstrations, 
documentation and acceptance by the COR.  The level of formality 
and rigor of testing shall be appropriate to the mission criticality, 
system complexity and scope and other risk factors. 
Question:   Is it the Government’s intent for the contractor to utilize 
existing Government software development and testing 
environments or establish them? 

Q55 Reference: Page 10 of 18: PWS 5.5 Task Area 5 - System and 
Application Design and Development para 5.5.2.  The Contractor 
shall perform all activities related to System and Application Design 
and Development, including testing activities, in accordance with a 
best practices development model (sequential, iterative, agile, etc.) 
appropriate to the type of system or application and with due 
consideration of system criticality, functional and non-functional 
requirements and major risk factors. 
Question:   What is meant by “non-functional” requirements? 

See response to Question 53. 

Q56 Reference: Page 10 of 18: PWS 5.5 Task Area 5 - System and 
Application Design and Development para 5.5.6.  The Contractor 
shall prepare PDRs and CDRs for a specific system or application 
development in accordance with established standards and schedule.  
The formality of PDR and CDR shall be appropriate to the mission 
criticality, complexity, development risk and other applicable factors.  
The Contractor shall provide a copy of the PDR and CDR 
documentation (hard and electronic copy) to the Government within 
10 days of design approval or as required by the COR or technical 
designee. 

Question:   Can the Government provide more detail regarding the 
“established standards”? 

If so, enumerate and define the “established standards”. 

As stated in the PWS, the level of effort for project 
reviews should be appropriate to the scope, complexity 
and risk associated with the project.  DOE Guides 413.3-
1 through 413.3-19 provide general guidance on project 
management within DOE.  These are available to the 
public on the Web at 
http://management.energy.gov/policy_guidance/proje
ct_management.htm. 
A link to these documents will be place in the reading 
room.  

Q57 Reference: Page 13 of 18: 6.0   PERFORMANCE OBJECTIVES: SDS-1.1.   
Project costs, schedule and resource utilization are properly track.  
Contract Adjustment:  .5% of Monthly Invoice forfeited for each late 
delivery. 
Question:   Will allowances be made for issues and circumstances 
beyond the contractor’s control, i.e. Government caused delays, 
inaccurate Government information, etc? 
If so, how will they be determined and calculated?  

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 

http://management.energy.gov/policy_guidance/project_management.htm
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Q58 Reference: Page 13 of 18: 6.0   PERFORMANCE OBJECTIVES: SDS-2.1.  
ON-call response for mission critical systems shall always be on time.  
Method of Surveillance:   100% Inspection; Customer feedback and 
complaints. 
Question:   What are the customer feedback and complaint 
evaluation criteria? 

There is no documented process for customer feedback 
and complaints with regard to on-call response.  End-
users or supervisors contact the federal manager when 
problems with support are encountered. 

Q59 Reference: Page 13 of 18: 6.0   PERFORMANCE OBJECTIVES: SDS-2.1.  
ON-call response for mission critical systems shall always be on time.  
Method of Surveillance:   100% Inspection; Customer feedback and 
complaints. 
 Question:  How will invalid complaints be factored into the 
evaluation? 

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 

Q60 Reference: Page 13 of 18: PERFORMANCE OBJECTIVES: SDS-2.2.  No 
security violations involving classified systems, including multi-level 
security features.  Performance Threshold:   No security violations or 
incidents of security concern initiated due to security deficiencies by 
contractor staff. 
Question:   What is the definition of “security deficiencies? 

A security deficiency is an action or omission that leads 
to a reportable security violation or incident. 

Q61 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-2.4.  
User access to systems is suspended or terminated the same day 
when contractor is notified by OST.  PWS Ref.: 5.2.16. 
Question:   Should this Objective reference 5.2.15? 

Yes.  

Q62 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-2.5.  
Timely identification of causes of system or application failure.  PWS 
Ref.: 5.2.18. 
Question:   Should this Objective reference 5.2.17? 

Yes 

Q63 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-2.6.  
Customer interactions are conducted in a timely, courteous, and 
professional manner.  Method of Surveillance:  Annual Customer 
Survey. Customer feedback and complaints. 
Question:  What are the customer feedback and complaint evaluation 
criteria? 

There is no documented  process for customer 
feedback and complaints with regard to on-call 
response, but it is the intent of government in this 
contract is to improve this process (PWS Sections 
5.2.8).   
 
End-users or supervisors contact the federal manager 
when problems with support are encountered. 

Q64 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-2.6.  
Customer interactions are conducted in a timely, courteous, and 
professional manner.  Method of Surveillance:  Annual Customer 
Survey. Customer feedback and complaints. 
Question:   How will invalid complaints be factored into the 

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 



evaluation? 

Q65 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-3.1; 
SDS4-1; SDS4-2.  Contract Adjustment:  1% of project cost forfeited 
for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 15 of 18: PERFORMANCE OBJECTIVES: SDS-5.1; 
SDS5-2; SDS5-3; SDS5-4.  Contract Adjustment:  1% of project cost 
forfeited for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-4.2.  
Requirement traceability matrix and testing methodology are 
comprehensive and accurate; i.e. the contractor accurately 
understood the requirements as stated by the stakeholders and 
captured all requirements.   Contract Adjustment:  1% of project cost 
forfeited for late delivery; 2% of project cost forfeited for rework. 
Question:  Will allowances be made for issues and circumstances 
beyond the contractor’s control, i.e. Government caused delays, 
inaccurate Government information, etc? 
If so, how will they be determined and calculated?  
Question:   What is the definition of “rework” and how is it 
calculated? 

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 
 
“Rework” is a failure of the item to conform to the 
requirements of the task order or deliverable.  See FAR 
Section 52.212-4(a). 

Q65 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-3.1; 
SDS4-1; SDS4-2.  Contract Adjustment:  1% of project cost forfeited 
for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 15 of 18: PERFORMANCE OBJECTIVES: SDS-5.1; 
SDS5-2; SDS5-3; SDS5-4.  Contract Adjustment:  1% of project cost 
forfeited for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-4.2.  
Requirement traceability matrix and testing methodology are 
comprehensive and accurate; i.e. the contractor accurately 
understood the requirements as stated by the stakeholders and 
captured all requirements.   Contract Adjustment:  1% of project cost 
forfeited for late delivery; 2% of project cost forfeited for rework. 
Question:   Will allowances be made for issues and circumstances 
beyond the contractor’s control, i.e. Government caused delays, 
inaccurate Government information, etc? 
If so, how will they be determined and calculated?  

The Government will exercise due diligence when 
assessing or adjudicating resolutions on performance 
impacts relating to third parties.  No confirmation is 
given relating to penalties to prime contractor because 
of dependencies by third parties. 

Q66 Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-3.1; 
SDS4-1; SDS4-2.  Contract Adjustment:  1% of project cost forfeited 
for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 15 of 18: PERFORMANCE OBJECTIVES: SDS-5.1; 
SDS5-2; SDS5-3; SDS5-4.  Contract Adjustment:  1% of project cost 

See response to Question 65. 



forfeited for late delivery; 2% of project cost forfeited for rework. 
Reference: Page 14 of 18: PERFORMANCE OBJECTIVES: SDS-4.2.  
Requirement traceability matrix and testing methodology are 
comprehensive and accurate; i.e. the contractor accurately 
understood the requirements as stated by the stakeholders and 
captured all requirements.   Contract Adjustment:  1% of project cost 
forfeited for late delivery; 2% of project cost forfeited for rework. 
Question:  What is the definition of “rework” and how is it 
calculated? 

Q67 Reference  Attch 3 – Pricing Worksheet,  page 2 of 2.  The 
spreadsheet contains a column entitled “Extended Price” for CLINs 
0003, 0004, 0005, 1003, 1004, and 1005.   
Question:  Since these CLINs are T&M, is this column an oversight?   

This should represent your fully loaded rates associated 
to the labor categories and labor mix proposed to 
perform the tasks.   

Q68 Reference  Attch 3 – Pricing Worksheet,  page 2 of 2.  The 
spreadsheet contains a column entitled “Extended Price” for CLINs 
0003, 0004, 0005, 1003, 1004, and 1005.   
Question:  Should offerors only propose the NTE ceiling amounts for 
these CLINs in the CLIN Summary provided in the solicitation 
document? 

No.  This is contained in the price volume requirements 
and in the CLINs.  

Q69 Reference the CLIN Summary provided in the solicitation document, 
pages 4 through 12.  While it is clear that a Unit Monthly Price and a 
Total Item Amount for 24 Months is to be proposed for CLINs 0001, 
0002, 0006, 1001, 1002, and 1006, should offerors only  provide the 
NTE ceiling amounts  for the extend amounts for  CLINs 0003, 0004, 
0005, 0007, 0008, 1003, 1004, 1005 and 1007?  If not, what amounts 
should offerors propose for these CLINs given there is no defined 
statement of work. 

Please read the specific CLINs which contain the NTE 
prices for CLINs 0003, 0004, 0005, 0007, 0008, 1003, 
1004, 1005 and 1007.  Also the proposal instructions 
(FAR 52.212-1) states the  specific dollar amounts to be 
used a for these CLINs. 

Q70 Reference page 45, C.2 – Should offerors also complete the CLIN 
Summary provided in the solicitation document in addition 
to/consistent with the format contained in Attachment 3? 
 

Yes. 

Q71 Reference the evaluation process on page 51 – Please explain how 
the Government Evaluation Team will recommend a contract award 
in a situation where there is a Technically acceptable, Substantial 
Confidence offer that is not low priced and a Technically acceptable, 
Satisfactory Confidence offer that is low priced. 

The Addendum to FAR 52.212-2 – Evaluation – 
Commercial Items fully explains the evaluation process 
in sufficient detail.  

Q72 Reference Worker Safety and Health Program, page 69 – Please 
confirm that this plan does not count against the page limit in the 
Technical Volume. 

This is a contract requirement and does not count 
against the page limit for the Technical Volume. 

Q73 Reference Information Regarding Submission of Proposals, page 47 – No. 



This section states that Quotes will be accepted by submitting 
through Fedconnect, Hand Carried, U. S. Mail, EMail or Faxed to the 
Contracting Specialist.  If submitted through Fedconnect, Email or 
Faxed, must the original and one copy also be submitted by the time 
and date specified on the SF 1449? 

Q74 Reference #34.  NNS-H-1008  Government Furnished Facilities and 
Services (Nov 2009), page 34 – The Government has indicated that 
office space shall be provided for approximately eighteen individuals 
at various locations.   Is it the Government’s intent that the 18 
individuals is inclusive of the required Program Manager? 

Yes, this includes the Program Manager. 

Q75 Reference 6.0 Performance Objectives, pages 13-16 of Attachment 1 
– The Government has outlined numerous contract adjustments, all 
of which are disincentives.  Is/will the Government consider including 
contract adjustments that are incentives? 

No.  The Government will issue Firm Fixed Price 
Performance Based  Task Orders which provides full 
price for full performance and contract adjustments for 
non-performance. 

Q76 Will the Government provide an editable version of the SF 1449 for 
proposal submission purposes? 
 

The schedule is editable however the cover pages are 
not. 

Q78 Regarding references to the Program Manager position, please clarify 
the following:  
Question:  RFP Page 30, Section 21(a): Is this position anticipated to 
fill the traditional role of a Project Manager/Team Lead, or are these 
two roles separate? 

This is a decision of the offeror. 

Q79 Regarding references to the Program Manager position, please clarify 
the following:   
Question:  Is this Program Manager position billable? 

See CLIN 0001 and CLIN 1001. 

Q80 Regarding references to the Program Manager position, please clarify 
the following: 
Question:  RFP Page 34, Section 33,  Is the Program Manager position 
noted on page 30, Section 21(a) included in the 18 positions listed? 

Yes, see also addendum to FAR Clause 52.212-1. 

Q81 Regarding references to the Program Manager position, please clarify 
the following: 
Question:  If the Project Manager/Team Lead is a separate position, is 
this position included in the 18 positions? 

Included. 

Q81 The solicitation documents contain conflicting information regarding 
Proposal Submittal. Should the Final Submittal be electronic through 
FedConnect or hard copies sent to the contracting office? 

The Government has provided offerors with variety 
means of submitting the proposal however it must be 
received by the closing date and time. 

Q82 If existing incumbents are brought over to the newly awarded 
contractor, can their current clearances, background checks, and drug 
screens, be novated if these are still in good standing? 

Incumbent employees of another contractor who have 
active clearances their clearances are transferred to the 
new employer. 



If these cannot be novated, will the costs to redo these be billable? It is the responsibility of the offeror for pre-
employment expenses for all new 
employees/applicants.  The costs are not directly 
billable to the Government. 

Q83 Please verify that the contract is a combination of Firm Fixed Price 
(FFP) and Time and Materials (T&M).  

This is not a  combination of Firm Fixed Price (FFP) and 
Time and Materials (T&M).  The Government will issued 
specific FFP task orders for all requirements.  See FAR 
12.207(c). 

Q84 Additionally, Attachment 3: Pricing Worksheet calls for “Hourly Rate,” 
“Fringe Benefit” and “G&A/Profit Fully Burden Rate” details.  For FFP 
CLINs, are Fully Burdened Rates” only be sufficient? 

An Offerors’ failure to follow the instructions will result 
in a determination that the offeror’s submittal is non-
responsive. 

Q85 Please verify that the contract is a combination of Firm Fixed Price 
(FFP) and Time and Materials (T&M).  
Regarding Travel CLINs – are fees permitted or are these actual only? 

No.  Reference CLIN 0007 and 1007. 

Q86 PWS 5.2.4 states, “The contractor shall perform 24x7x365 on-call 
support for mission critical systems.” Please detail systems that are 
currently designated as mission critical and their location(s).  

See response to Question 14. 

Q87 Also, are there any Service Level Agreements (SLAs) in place for  
mission critical systems , and if so, please provide details. 

No.  The Offeror who is selected for contract award will 
be the service level provider.  

 Regarding Attachment 1, Section 5.2.19, page 8, what tool (e.g., 
Remedy, etc.) is being used to track customer service requests? 

See Response to Question 20. 

Q89 In section 6 under PDS 6.9, the threshold is tied to displaying a 
positive trend on user awareness.  Is there any historical information 
in this area or will the metrics be collected from contract initiation? 

Collected from contract initiation. 

Q90 In section 6 under PDS 6.1, it reads “Qualified ‘expert’ Staff are hired 
and retained.” Are 
there any formal guidelines for expert staff? 

See Response to Question 42. 

Q91 Section 2.3.3 mentions two current projects. Who is the incumbent 
on these contracts and what is the approximate size? 

Incumbent contractors are NCI Information Systems 
and Innovative Technology Partnerships, LLC. 
Contract size is estimated in the section 34 of the RFP. 

Q92 Do all of the systems in section 2.4 have a current ATO and what is 
the general timeline of their expirations? 
All systems have approval to operate and the they expire at various 
times in the next three years. 

All systems have approval to operate and the they 
expire at various times in the next three years. 

Q93 What is the current size of the cyber security team and how much 
would that be expected to change as any new systems are added? 

See response to Question 91.  None. 

Q94 Section 5.6.11 mentions specific “work instructions, manuals and 
procedures.” Can you provide an estimate as to the volume of these 
documents and their anticipated period of review? 

See FAR Clause 52.212-1, Specific Instructions Item B, 
for the Reading Room web address. 



Q95 Section 5.6.12 mentions supporting incident response for cyber 
security incidents.  Is there an existing IR capability? 

Yes. 

Q96 Section 5.6.12 mentions supporting incident response for cyber 
security incidents. Historically how many cyber security incidents are 
identified per month? 

An average of one per month. 

Q97 Section 5.6.12 mentions supporting incident response for cyber 
security incidents.  And as a percentage of overall incidents?  

About 50% of cyber security incidents are also incidents 
of security concern 
 

Q98 What tools if any, are currently in place to assist with the C&A 
activities of the existing systems and applications listed in section 
2.4.1? 

No automated tools are currently in place. 
 

Q99 Will the tools required for vulnerability assessments and pen tests be 
GFE?  

Yes. 
 

Q100 Section 2.3.2 states FFP. However, the SF 1449 shows FFP CLINs and 
optional T&M.  What level/amount/etc. of FTEs and hours annually 
does the government anticipate for each FFP and T&M? 

See response to Question 91.  This is also explained in 
the CLINs and the instructions. 

Q101 Will NNSA provide a current detailed headcount (FTEs, skill sets, labor 
categories, by location, etc., in a spreadsheet)? 

No.  see response to Question 91. 

Q102 Section 6 – Regarding contract adjustment and penalties for 
violations, what are the SLAs that need to be met? 

Section 6 of the PWS provides the Service delivery 
summary and performance thresholds that need to be 
met. 

Q103 Is there a technology roadmap for OST or the parent organizations 
that outlines the highest priority technology requirements? 

The OST is currently formulating the long-term road 
map for its mission-related information and 
telecommunications systems.  That five-year plan is 
currently in draft and not available for publication. 

Q104 Is there an investment budget for the desired technologies?  Yes. 
 

Q105 Understanding that this a technology advancement, are there any 
existing contractual relationships that preclude the awardee from 
introducing a collaborative tool to integrate/manage the entire 
contract?  

No. 

Q106 Is there an existing records management archival system that can 
support the growth of the organization?  

No.  Most records are stored in hard copy. 

Q107 Are the current applications being utilized as an in house solution or 
hosted elsewhere? 

In house. 

Q108 Reference: If it was transmitted through an electronic commerce 
method authorized by the solicitation, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 
p.m. one working day prior to the date specified for receipt of offers; 

No.  See FAR 52.212-1 Instructions to Offerors - (b) 
Submission of offers. Submit signed and dated offers to 
the office specified in this solicitation at or before the 
exact time specified in this solicitation. 



Question: Per the solicitation, can you confirm responses being 
electronically submitted must be submitted on 10/29/10 no later 
than 5pm; a day earlier then submissions in hard copy? 

 

Q109 Does contractor need special briefing, i.e., Critical Nuclear Weapon 
Design Information (CNWDI) or any other restricted data briefing, if 
so can our employee have an Interim Secret or Interim Top Secret 
clearance to work at their facility?   

No. 

Q110 Will our employees have SCI access? No. 

Q111 What system will we need to use for collecting and disseminating 
information on the DOE security clearance status clearance and 
processing? 

This will be provided prior to award.  Please provide the 
information requested in the Technical Volume. 

Q112 Is there a preferred software development methodology? The government does not require any specific software 
development methodology.  The traditional waterfall 
model results in deployed systems that are often 
obsolete on the first day of deployment.  The 
government prefers a model that is iterative and 
recognizes the need for incremental change and 
improvement but within a mission critical system 
environment. 

Q113 Reference Section 2.3.4 – Does NNSA require ITIL certified personnel? As outlined in the PWS Section 2.3.4, the government 
seeks a contractor who can assist in maturing its 
information technology management processes 
through an appropriate best practice model.  The 
government is not necessarily seeking to receive formal 
certification under any specific quality or maturity 
model. 

Q114 I noticed this opportunity (DE-SOL-0001980) on the FBO.gov Web site 
and was wondering, if there was a DRAFT Statement of Work  (SOW) 
or Performance Work Statement (PWS) available? 

This opportunity can be found at 
https://www.fedconnect.net/FedConnect/PublicPages/
PublicSearch/Public_Opportunities.aspx.  Under the 
search criteria; select reference number.  Next type in 
the DE-SOL-0001980.  This will bring up the solicitation 
where you will find the information on the PWS. 

Q115 Reference: Question 5 of Amendment 4, dated 10/6/10, request 
clarification regarding “11 pitch” (p. 45 of 71 of Amendment 3 of RFP; 
p. 46 of 71 of Amendment 3 of RFP).  Times New Roman, being a 
proportional font, cannot meet the “letter of the law” regarding 11 
pitch (characters per inch); only a non-proportional font such as 
Courier could do so, and that font is not available in 11 pitch, only 10 
and 12.   

See response to Question 5. 

https://www.fedconnect.net/FedConnect/PublicPages/PublicSearch/Public_Opportunities.aspx
https://www.fedconnect.net/FedConnect/PublicPages/PublicSearch/Public_Opportunities.aspx


 
Request: Suggest that the guidelines should be “11 point Times New 
Roman font” for text, and 9 point Arial Narrow font for graphics, 
figures, tables, exhibits. 

Q116 Reference:  The SF1449 included in the original solicitation and in 
amendments 1, 2,3, and 4 state a Base Period of 12/01/2010 – 
12/31/2012.  However, on page 4 of 72 of the RFP DE-SOL0001980 
Schedule document, the Base Period is stated as being 1 Jan 2011 – 
31 Dec 2012.  
 
Question:  Of the two base periods provided, 12/01/201-12/31/2012 
and 1/1/2011 – 12/31/2012, which is correct? 

The period of performance allows for a one month  
transition period (CLIN 0008) which is from 12/1/2010-
12/31/2010.  Full performance is 1/1/2011 – 
12/31/2012 which follows CLINs 0001-0007.  

Q117 I saw the announcement on FBO this weekend for cyber security 
technical support for NNSA OST and its something our small business 
has a lot of very relevant experience in.  I was wondering how this 
requirement will be procured?  Is it coming out as a TO under ITES?   
We are a prime contractor under GSA Schedule 70 as well as GSA’s 
Small Business GWAC called Alliant SB. 

This opportunity can be found at 
https://www.fedconnect.net/FedConnect/PublicPages/
PublicSearch/Public_Opportunities.aspx.  Under the 
search criteria; select reference number.  Next type in 
the DE-SOL-0001980.  This will bring up the solicitation 
where you will find the information on the PWS. 

Q118 Who is the incumbent ? See response to Question 91 

Q119 What is the incumbent’s contract # ? ITP – GS10F0495M/DE-AT52-05NA28647;  
NCI – GS35F4014G/DT-DT0001552 

Q120 Who (name/email) is your FOIA POC ? Maria Grule: email is mgrule@doeal.gov 

Q121 Reference:  Para 2.1 
Question:  Are the support contractors required to travel with the 
convoys to ensure communications and be available for repairs as 
necessary? If yes, how many convoys per year and duration of travel 
for each 

No. 

Q122 Reference:  Para 5.2.4 
Question:  Which systems are considered mission critical, how many 
of them are there and where are they located? 

See response to Question 14. 

Q123 Reference:  Attachment 3 - Pricing Worksheet 
Question:  Will the government permit adding columns to 
incorporate the overhead burdening as required by our company? For 
example, add a column to include the overhead burdening. 

Yes. 

Q124 Reference:  RFP Section 15.  DEAR  952.204-2  SECURITY   

Question:  Please confirm that a “Q” Security Clearance equates to a 
DoD Top Secret Clearance 

Yes. 

Q125 Reference:  RFP Section 15.  DEAR  952.204-2  SECURITY   

Question:  Please identify the OST locations which require personnel 

Albuquerque - HQ, AOWC, Aviation 
Amarillo - AOCC 

https://www.fedconnect.net/FedConnect/PublicPages/PublicSearch/Public_Opportunities.aspx
https://www.fedconnect.net/FedConnect/PublicPages/PublicSearch/Public_Opportunities.aspx


to have “Q” level security clearance Chaffee - TSTS 
Oak Ridge - AOEC 

Q126 Reference:  RFP Section 15.  DEAR  952.204-2  SECURITY   

Question:  Please confirm that a DoD Top Secret Facility clearance 
satisfy the requirement to have a facility clearance. 

Yes. 

Q127 Reference: SOW Section 6.0 – Performance Objectives 

Question: In the Performance Objectives, the Government has 
instituted a number of penalties which are subjective in nature.  This 
has significantly increased the risk to the contractor.   

Will the Government reducing the amount of subjective penalties? 

This may be discussed and re-evaluated during the 
post-award kickoff meeting.    The Government will 
exercise due diligence when assessing or adjudicating 
resolutions on performance impacts relating to third 
parties.  No confirmation is given relating to penalties 
to prime contractor because of dependencies by third 
parties. 

Q128 Reference: SOW Section 6.0 – Performance Objectives 

Question: In the Performance Objectives, the Government has 
instituted a number of penalties which are subjective in nature.  This 
has significantly increased the risk to the contractor.   

Can the Government select a less subjective approach? 

This may be discussed and re-evaluated during the 
post-award kickoff meeting.   The Government will 
exercise due diligence when assessing or adjudicating 
resolutions on performance impacts relating to third 
parties.  No confirmation is given relating to penalties 
to prime contractor because of dependencies by third 
parties. 

Q129 Reference: SOW Section 6.0 – Performance Objectives 

Question: In the Performance Objectives, the Government has 
instituted a number of penalties which are subjective in nature.  This 
has significantly increased the risk to the contractor.   

 
Can the Performance Objective and Quality Assurance Service Plan be 

a post contract and negotiated deliverable allowing the Government 

and the Contractor to device the best approach to performance 

measures – perhaps using ITIL score boards? 

The contractor’s proposed Quality Assurance Plan is 
required as part of an Offeror’s proposal  and will be 
evaluated during source selection process.    

Q130 Reference: Attachment 4 – Past Performance Contact Information, 

Sections K and L. 

Question: Section L is a duplicate of Section K.  Will the government 
remove Section K from the form? 

Paragraphs K & L  of Attachment 4 - -Past Performance 
Contact Information are duplicates.  Complete either 
Paragraph K or Paragraph L.  This attachment will not 
be amended. 

Q131 Reference: Instructions to the Offeror, Section 13.a:  NNS-L-1011 

Worker Safety and Health Program. 

Question: The requirement to deliver the health plan does not say in 
which volume it should go.   Please provide direction as to which 
volume and whether the page count is included in the volume overall 

It can be an attachment to the Technical Volume. 



page count. 

Q132 Reference:  PWS Section 5.2.2 (Task 2) – The contractor is asked to 
provide OA&M for the “hardware and software aspects” of the 
systems. 
Question:  Is all Hardware and Software currently under warranty and 
have a service plan? What is the service level of those plans? 

Hardware is either under warranty or service plan, or is 
supported through an on-hand spares plan.  Typically 
the support contractor determines hardware faults to 
the board or component level before a piece of is 
returned to the vendor for warranty/service plan repair 
or replacement. 

Q133 Reference:  PWS Section 5.2.3 (Task 2) references configuration 
management.  
Question:  Is there a CM tool in place?  If so, which is it? 

There is not currently any CM tool in place 
 

Q134 Reference:  PWS and RFP. CLIN 0002 - Task 2 for OA&M support is 
listed as Firm Fixed Price. In order to establish an appropriate price 
for this CLIN additional detail regarding the environment to be 
support is required. 

Question:  Please provide the following: 

 For each system identified in the table in Section 5.2, please 
provide:  

o number of servers and other hardware requiring 
support,  

o details regarding the platform (OS, database, other 
technologies) including the version numbers;  

o the number of system change requests processed 
over the past year;  

o the number of maintenance or similar releases 
deployed as part of Task 2 (versus Task 5) 

the number of helpdesk tickets responded to over the past year 
including the type of ticket (e.g. password reset, system outage, etc.) 

SYSTEM: TCCS; Servers: 14; Workstations: 50 Thin 
Clients or PCs, 14 Printers; Other components:1 Cisco 
3800 router; Cisco 3550; 1 Cisco 4900; 5 Cisco 2800; 
Operating System(s): Windows XP Embedded; 
Windows7; Windows Server 2008; Redhat Linux V5.x; 
Knoppix Linux; Major Applications: ESRI ArcGIS 9.x; 
Custom Oracle 10 Databases; Other custom 
applications: MS Exchange 
 
SYSTEM: Red Dawn; Servers: 16, Workstations: 30 Thin 
Clients, 14 Printers, Other components: Cisco 3800 
router; 8 Ciscso 3550; 1 Cisco 4900, Operating 
System(s): Windows XP Embedded; Windows Server 
2008, Major Applications: MS Exchange 2008; MS 
Sharepoint Enterprise 2007 
 
SYSTEM: Facility Access Control System, Servers: 6, 
Workstations:  6 PC, Other components:  6 Cisco 5505 
& 1 Cisco 5510; Operating System(s): Windows 2008 
Server; Windows 7, Major Applications: Open Options 
DNA Fusion 
 
SYSTEM: Asset Management Program, Servers: 2, 
Workstations: 0, Other components: 0, Operating 
System(s): 0, Major Applications: Custom Application 
in MS .Net environment 
 
SYSTEM: Secure Video Teleconferencing, Servers: 0, 
Workstations: 0, Other components: Tanberg VTC 
equipment; cryptographic equipment, Operating 



System(s): 0, Major Applications: VTC Applications 
 
SYSTEM: Flight Operations System, Servers: 1, 
Workstations: 0, Other components: 0, Operating 
System(s): Windows 2005 Server Microsoft SQL Server, 
Major Applications: Flight Operations System; 
Pervasive database Server 
 
SYSTEM: Public Branch Exchange, Servers: 0, 
Workstations: 0, Other components: 1 Intertel (Fort 
Chaffee); 1 Qwest (Oak Ridge), Operating System(s): 0, 
Major Applications: 0 
 
SYSTEM: OST Sharepoint, Servers: 2, Workstations:  0, 
Other components: 0, Operating System(s): Windows 
2008 Server, Major Applications: Sharepoint 2007; MS 
SQL Server 
 
SYSTEM: Audio and Video Switching of EOC/TECC, 
Servers: 0, Workstations: 0, Other components: 
Various video switches and approximately 24 displays, 
Operating System(s):  0, Major Applications: 0 

Q135 Reference:  PWS Section 5.4 (Task 4) and Section 5.5 (Task 5) – These 
sections both reference testing activities. 
Question:  Please clarify the difference between the testing activities 
described in Section 5.4 versus 5.5. 

The testing in 5.4 determines whether the system met 
the requirements.  The testing in 5.5 validates whether 
the system operates correctly - as designed.  There can 
certainly be overlap in 5.4 and 5.5 testing.  A system 
could function properly (as designed) but fail to meet 
requirements, because the designers did not 
understand and build to the requirements. 

Q136 With regard to the performance metrics and associated penalties 
noted in the PWS or the RFP.  Is there room to negotiate/renegotiate 
those metrics? 

See response to question 128 and 129.  The 
Government will exercise due diligence when assessing 
or adjudicating resolutions on performance impacts 
relating to third parties.   

Q137 Who is the current contract holder or holders? See response to Question 119 

Q138 Question:  It is our understanding that all potential subcontractors 
must submit fully-disclosed price proposals to their prime contractors 
to be included in the prime’s cost proposal submittal.  The indirect 
rate information required by the solicitation is considered to be 
highly sensitive, proprietary, data for most companies.  In today’s 

No.  The government is contracting with the prime not 
the subcontractors thus the requirement is for the 
prime to have established labor rates for various labor 
categories so that the Government can negotiate FFP 
task orders using rates established in the contract.   



 environment companies may team on one project and 
simultaneously be competing with each other on another project. The 
requirement, that proprietary data be shared with a potential 
competitor, will have a chilling effect on potential teaming 
relationships for this work.  Indeed, we expect that many potential 
offeror’s will refuse to participate in the procurement rather than 
submit this information to a potential competitor. 
Assuming we are correct the requirement to provide indirect rates to 
primes will severely limit the potential competition for this effort.   
Will the government reconsider their position such that 
subcontractors may submit their fully disclosed cost proposals 
directly to OST with a “limited” cost version to be included in the 
prime’s proposal? 

Q139 Due to the delay in the release of the RFP and the delay in the 
question and answer conference, is the customer willing to extend 
the response period 30-45 days to allow companies to provide better 
pricing and competitiveness? 
 

No.  The solicitation was released in Fed Connect on 
9/30/2010.  The questions and answers have been 
posted since on 10/5 and 10/12 on FEDconnect.  
Questions and answers  from 10/12 and 10/15 are  
posted in the reading room at 
http://www.doeal.gov/itost/default.aspx 

Q140 Reference Attachment 5, is it acceptable for a Subcontractor to not 
consent to allowing the Government to disclose subcontractor past 
and present performance information to the prime during 
exchanges?   

This is a decision of the subcontractor.   If the sub-
contractor does not consent then the Government  will 
not use the past performance of a subcontractor in the 
evaluation of past performance.   

Q141 If a Subcontractor does not complete Attachment 5, will the 
Government then address the Subcontractor’s past and present 
performance information with the Subcontractor during exchanges? 

No.   


